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Point of Contact:  Matt Gore         July 9, 2018  
Gateway85 Community Improvement District (CID) 
1770 Indian Trail-Lilburn Road 
Suite 150 
Norcross, GA 30093 
Phone:  770-449-6542 
matt@gateway85.com 
 

Schedule of Events 
 
Event         Date 
Release of RFP       July 9, 2018 
 
Proponents' Conference      None 
 
Deadline for Written Questions     July 23, 2018 
*Submit via E-Mail to CID representative: matt@gateway85.com 
 
 Addendum with responses to questions to be posted at www.gateway85.com 

  
 
Proposals Due        August 8, 2018 at 2:00PM 
 

Proposals are due to: 
GREENWAY CONCEPT STUDY 
Gateway85 CID 
1770 Indian Trail-Lilburn Rd., Ste. 150 
Norcross, GA 30093 
 

Technical Evaluation Complete     August 22, 2018 
 
Interviews (if needed)    week of  August 27, 2018 
 
Evaluation Complete (On or about)     August 31, 2018 
 
CID Board Approval (On or about)     September 13, 2018 
 
 
 
 
 
 
 

mailto:matt@gateway85.com
mailto:matt@gateway85.com
http://www.gateway85.com/
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One original (designated as the original) and four (4) copies of the proposal must be submitted in 
a sealed envelope or box before the listed deadline in order to be considered.  Any proprietary 
information contained in the proposal should be so indicated.  However, a general indication that 
the entire contents, or a major portion, of the proposal is proprietary will not be honored.   
 
The full cost of proposal preparation is to be borne by the proposing firm.   
 
Sole responsibility rests with the firm to see that the proposal is received on time at the stated 
location. 
 
Proposals sent by telegraphic and/or electronic devices are not acceptable and will be rejected 
upon receipt.  Firms are expected to allow adequate time for delivery of their proposal either 
by hand delivery, postal service or other means. 
 
Proposals will be awarded by balancing the following criteria:   

(a) Meets requirements and criteria in the request for proposal;  
(b) Provides a specific approach to the project; 
(c) Demonstrated experience on similar types of projects; 
(d) Quality, availability, and capability of the proposer; 
(e) Demonstrated competence and qualifications; 
(f) Most advantageous and in best interest of the CID; and 
(g) Other specific criteria set forth in the invitation. 

 
Restrictions on Communications with Staff 
 
All questions about this RFP must be submitted in the following format: 

The subject line should read Greenway Concept Study RFP Question 
Company Name 

1. Question 
Citation of relevant section of the RFP (if applicable) 

 
Questions must be directed in writing via email to the CID: 

Matt Gore 
(e-mail: matt@gateway85.com) 

 
From the issue date of this RFP until a consultant is selected and the selection is announced, 
proponents are not allowed to communicate for any reason regarding this RFP with any CID 
staff or related elected official except as noted above. The CID reserves the right to reject the 
proposal of any Proponent violating this provision. All questions concerning this RFP must be 
submitted in writing (fax or email may be used) to the CID. No questions other than written will 
be accepted. No response other than written will be binding upon the CID. 
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Interviews 

The CID may conduct interviews with the top proponents. The CID will make this determination 
and if scheduled, these interviews will be announced after the short list is finalized. Each 
proponent invited to interview with the CID will have a 30-minute time slot. Qualification 
evaluation scores will be added to the interview scores, and the list of proponents will be ranked 
in order. The CID will then recommend award of contracts to the top scoring team. The content 
of the interview, if held, will be a simple Q and A session. No formal presentation will be required. 

Final awards must be approved by the CID Board of Directors. 

MINIMUM REQUIREMENTS FOR SUBMISSION 

This RFP is intended to foster effective, fair, and broad-based competition for public 
procurement within the free enterprise system.  It is unethical for any person to offer, give, or 
agree to give any CID Board Member, employee, business associate, or relative a gratuity as an 
inducement for the award of a contract. 

The firm shall execute a contract tendered by the CID prior to initiating service.  The funding for 
this project is being provided by the Atlanta Regional Commission (ARC), along with Gwinnett 
County (SPLOST), and the Gateway85 CID.  The selected firm will need to abide by all 
regulations required by the ARC.  Any contract award for this study is contingent upon ARC 
receiving adequate funding for this purpose from the Georgia Department of Transportation 
(GDOT). 

All qualified proponents will receive consideration for employment without regard to age, 
handicap, religion, creed or belief, political affiliation, race, color, sex or national origin.   

The proponent shall submit a proposal to include the following: 
1. Background and Experience of Team with emphasis on similar type of work (public and 

private).  Include date of establishment of prime firm and office where contract will be 
served (5 pages max).

2. Experience of the Project Manager/Supervisor assigned to manage the project with 
emphasis on experience working on greenway plans (1 page max).

3. Experience of other key team members and their proposed roles on this project. (3 
pages max)

4. Using the indicated scope of work outlined in this RFP, outline your approach for the 
work (10 pages max).

5. Fee proposal (1 page formatted by Task, Personnel, and Hours) 
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6. Schedule for the project (1 page, may be up to 11”x17”) 
 

7. References (minimum of 3 – at least one must be for Project Manager on a similar 
project using format below) 

 
8. Other relevant information concerning your proposal shall be included in the appendix 

(no page limit). 
 
Reference Format 
 
Please list by organization name, based on services rendered by the staff listed in the RFP for 
projects similar in size and scope. 
 
 
Organization Name:                                                                                                                                 
Address:   
                                                                                                
Authorized Representative: 
                            
Name of Project, Name of Project Manager or Staff Who Worked on Project, and Date of 
Completion: 
                                                              
Telephone Number:       
                                          
 
E-Mail:   
 
 
The CID reserves the right to make such inquiries regarding the firm’s qualifications and 
reputation as it deems necessary to evaluate the firm. The firm may be requested to execute 
releases to obtain information from third parties. Failure to execute a release upon request 
may result in disqualification. 
 
The CID reserves the right to reject any or all proposals, to waive technical or legal deficiencies, 
and to accept any proposal that it may deem to be in the best interest of the CID. An award will 
be made contingent upon the approval of the CID Board. 
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Background 
 
In 2006, a group of commercial property owners in the southwestern portion of Gwinnett 
County formed Gwinnett’s third Community Improvement District (CID). The CID was originally 
created as the Gwinnett Village CID, and it underwent a rebranding in 2017 to the Gateway85 
Gwinnett CID. Gateway85 has become the largest CID in the state in size, representing just 
under 800 properties. The CID encompasses major corridors such as Buford Highway, Beaver 
Ruin Road, Indian Trail Road, Jimmy Carter Boulevard, and Singleton Road. It operates with the 
goal of increasing property values in the southwestern part of Gwinnett County. For more 
information, please visit www.gateway85.com. 
 
The CID works to promote redevelopment and improve mobility in the district.  Upon its 
formation, the CID embarked on a corridor study of Indian Trail-Lilburn Road (2006), and it has 
since completed five and 10-year updates to the plan.  To implement the LCI plans and improve 
the redevelopment capacity in the area, the CID has undertaken landscaping and beautification 
projects as well as transportation improvements such as sidewalks, intersection improvements, 
and transit feasibility studies.  In 2012, we completed a Pedestrian and Bicycle Connectivity 
Study for the Indian Trail and Jimmy Carter LCI Corridors with LCI Supplemental study funding.  
The study lays out a long-term plan for a bicycle and pedestrian network throughout the CID.  
One high priority project that emerged from that study was a multi-use trail along the Indian 
Trail LCI corridor connecting the cities of Norcross and Lilburn.  This multi-use trail would create 
a spine that would connect 5 LCI areas through the Indian Trail LCI Corridor. The recently-
completed 10-Year Update to the Indian Trail-Lilburn Road Corridor LCI identified a potential 
greenway project in the area of Beaver Ruin Creek. This greenway will be an integral part of, 
and help complete one phase of, the Norcross-to-Lilburn Multi-Use path. The CID has applied 
for grant funds from ARC to do a concept study of the proposed greenway, with a focus on the 
creation of a trailhead. 
 
Project Goals 
 
The CID seeks to further develop the greenway concept proposed in the Indian Trail-Lilburn 
Road LCI 10-Year Update through as scoping plan. This plan will include concepts for the 
trailhead and feasibility information for the greenway.  
 
Project Scope 
 
The Gateway85 LCI Greenway Concept Study will follow ARC’s recommended Scope of Work 
(Attachment A) 
 
Coordination with Other Organizations 
 
The consultant will be required to work closely with the Gateway85 CID, Gwinnett County, ARC, 
Gwinnett County Schools, and other major stakeholders in the district. In addition, 
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presentations to, and input from, adjacent neighborhoods and business organizations and 
appropriate public agencies will be sought where appropriate.  
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ATTACHMENT A 
 

SCOPE OF WORK 
 
I. General: The work to be accomplished is in support of the following Atlanta Regional 
Commission (ARC) subelement: 

 
802 CAS - Livable Centers Initiative Investment Policy Studies (LCI)  
 

II. Area covered: All the necessary services provided in this subgrant contract will support the 
study of LCI-related programs and projects within the Indian-Trail LCI Corridor.  
 
III. Goal: Portions of the Atlanta Metropolitan Transportation Planning Area are in maintenance 
for both ozone and PM2.5 standards under the Clean Air Act under the Clean Air Act 
Amendments of 1990. Because of this designation, the region must look toward better 
development practices that support increased use of transportation modes other than single 
occupant vehicles (SOV) to help reduce emissions and meet air quality requirements. The LCI 
Program seeks to increase the use of alternatives to driving alone by developing transportation 
projects and other programs to improve accessibility, expand mixed-uses, utilize transit and 
support further development in the study area. Evaluation of the existing structure and 
development of likely scenarios should produce recommendations for future investment that 
support ARC’s Livable Centers Initiative Program.  
 
IV. Work Tasks:  
 
The Gateway85 LCI Greenway Concept Study will develop a scoping concept plan for a 
greenway trail within the Beaver Ruin Creek area. The limits of the study area are Oakbrook 
Parkway, Indian Trail Road, Willow Trail Road, and Hillcrest Road. The study will recommend a 
preferred alignment, typical section, environmental impacts, and cost estimates for 
constructing a multi-use trail. The work to be accomplished under this contract is divided into 
the following tasks:  
 
Task 1 – Existing Conditions & Technical Analysis:  
The subgrantee will conduct a thorough review and assessment of previous plans and existing 
conditions in the corridor and connecting communities. The focus of the assessment will 
include the following:  

• A detailed survey of existing conditions in the Beaver Ruin Creek area via a Phase I Site 
Assessment  

• Review of existing plans covering the area including LCI studies for the Indian Trail LCI 
Plan Center, the Gwinnett County Trail Master Plan and the Norcross to Lilburn Trail 
plan.  
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• Review road crossings, driveway locations, connections to destinations such as schools, 
parks, shopping opportunities, and crash data at relevant locations.  

• Identify physical constraints such as topography, lack of right-of-way, impacts to 
potentially historic properties, environmental features and locations of utilities.  

• Identify opportunities for connections to adjacent trail projects. 
 
Task 2– Public Involvement: 

• The subgrantee will conduct an outreach process that promotes the involvement of all 
stakeholders in the study area. In addition to local residents, businesses, and property 
owners, key stakeholders in this process should also include ARC, GDOT, Gwinnett 
County DOT, and Gwinnett County Parks Department. A concerted effort to reach out to 
senior, low-income and minority stakeholder populations should be made.  

• The subgrantee will seek input and comments from a project advisory group of major 
stakeholders. This stakeholder group will meet (either in person or via conference call) 
at least twice during the study process, and will be provided draft concepts, typical 
sections and scoping study documents for comment.  

• Project information will be uploaded to a project page on the CID website to provide 
basic project information to the public along with project materials and meeting 
summaries. Such materials will be prepared by the consultant.  

• The subgrantee will schedule at least two public involvement meetings – an initial 
meeting to understand needs, desired outcomes and to gather input on design and 
desired connections, potential problem areas, and another meeting towards the end of 
the process to review and comment on preferred alternatives. Additional types of 
outreach, such as surveys or workshops, are encouraged and should be conducted as 
necessary throughout the process.  

• The project’s ARC project manager must be notified of all meetings taking place.  
 
Task 3 –Conceptual Plan and Concept Report Development:  
Prepare a Concept Layout, typical sections and a draft GDOT Concept Report for the project 
based on the existing conditions, technical analysis, and public involvement. Specific elements 
shall include:  

• Preferred and alternative alignments and typical sections for each segment of the 
greenway  

• Concept location for potential storm water management features  
• Greenway Trailhead location  
• Preparation of draft GDOT Concept Report, which includes analysis of potential 

environmental impacts, ROW, utility and cost estimates.  
• Summary of public involvement  

 
Task 4 – Prepare Project Deliverables  
The following shall be developed and submitted to ARC in the format indicated below:  

- Deliverables:  
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o Greenway Concept Study Summary document: Brief document summarizing the 
goals of the project, methodology, public involvement, and alternatives 
considered.  

o Preferred and alternative Concept Layout  
o Preferred and alternative typical sections  
o Complete GDOT Concept Report Form  

- Format:  
o One printed copy of all of the above as a combined final report. Summary 

document and Concept Report in 8.5”x11”, and Concept Layout and Typical 
Sections in 11”x17”.  

o Once single combine PDF file of the final report document 
o Electronic editable original documents for each report element, such as MS 

Word documents of Concept Report and summary documents, GIS shape files, 
InDesign files, Excel/CAD or other files.  
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EXHIBIT A-1 
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EXHIBIT B-1 
 

Budget Estimate 
 

Task Description 
Personnel 

Hours Fee Total 

1 Existing Conditions       

2 Public Involvement       

3 Concept Plan       

4 Prepare Deliverables       

     

Direct Expenses (Not Included in Overhead):   

          

          

          

          
   

       
    
 

 
Anticipated Budget for the Project   $55,000 
 

 


	ATTACHMENT A
	Anticipated Budget for the Project   $55,000


